

Government of Rajasthan
Local Self Government Department
(Directorate of Local Bodies, Rajasthan, Jaipur)

G-3, Rajmahal Residency, Near Civil lines, Railway Crossing, Jaipur

web site : www.lsg.urban.rajasthan.gov.in

Tel No.: 141 2222469

Fax No.: 141 2222403

No: F 55 () PA/CE/DLB/Covid-19/Oxygen plant/2021/ **101873**
Work Order

Date **27/05/2021**

Shree Ji Enterprises (Craft India New World)
Gujarat
8200126244

- Sub :** Procurement, installation, commissioning and testing of oxygen plant within two months on turnkey basis (supply, installation, Civil/Mechanical/Electrical work) with one year O&M and two years warrantee as defect liability period at designated places of the State.
- Ref :** Your Technical & financial proposal submitted on 18.05.2021
: This office LoA no 101066 dated 25.05.2021

Please find the enclosed herewith the copy of contract agreement duly signed by the under signed and your authorised representative for the execution of procurement, installation, commissioning and testing of oxygen plant within two months on turnkey basis (supply, installation, Civil/Mechanical/Electrical work) with one year O&M and two years warrantee as defect liability period at designated places (**Detail at Annex-A**) of the State as detailed below:-

Capacity of plants	Quoted rates (Rs) per unit per job on turnkey basis without GST	No. of Plants,	Total Rs
Oxygen plant 30 Nm ³ /h approx 500 LPM (approx 100 cylinder 7 m ³ capacity)	Rs, 64.945 Lacs	3	194.835 Lacs
G.Total		3	194.835 Lacs

1. Contract Awarded as per the clause RFP, all the clauses of RFP, Addendum, LoA and Contract agreement shall be applicable.
2. Delivery shall be given at site i.e. designated place concerned consignee as mentioned in delivery schedule at Annex-A). Complete job shall be carried out as specified of RFP.
Stipulated date of Start: 29.05.2021
Stipulated date of Completion: 28.07.2021
3. As per condition of contract you are requested to mobilise and execute the work
4. Mobilisation Advance 10% (maximum) may be sanctioned by the DLB.
5. Advance payment 50% of contract amount, if desired by the supplier shall be released against submission of unconditional Bank Guarantee of equal amount in the name of DLB/ULB invocable at Jaipur. The advance payment Bank Guarantee validity should be 30 days beyond the delivery period and it shall be released against delivery of equipment as per the terms and conditions.
6. 3rd party inspection shall be carried out as per the RFP
7. Payment will be made as per the terms of payment as mentioned in the clauses of RFP.
8. Warrantee as per the clause of RFP
9. Operation & Maintenance shall be carried out by bidder including required manpower as per the requirement of plant design and norm 24*7 operations for one year as per RFP
10. Liquidated damages in case of delay in completion of contract as per the clause of RFP

This bears approval of the competent Authority.

Encl : As above


(Deepa Nandi)
Director cum Special Secretary

Date: **27/05/2021**

No: F 55 () PA/CE/DLB/Covid-19/Oxygen plant/2021/ **101874 - 919**

Copy to following for information:

1. SA to Hon'ble Minister UDH&LSG, GoR
2. PS to Pr. Secretary, UDH
3. PS to Pr. Secretary, M&H, GoR
4. PS to Secretary Medical Education, GoR
5. PS to Secretary, M&H, GoR



6. PS to Secretary LSG, GoR
7. PA to Commissioner, JDA
8. PA to MD NHM Jaipur
9. PS to Director & Special Secretary, LSG
10. District Collector-----
11. Chief Engineer, LSG
12. Financial Advisor, LSG
13. Deputy Director (Regional) Local Bodies, All
14. Commissioner, Municipal Council-----
15. Executive Officer, Municipal Board-----
16. Programmer, DLB for uploading on website
17. Guard file


Financial Advisor

List of Towns Phase-II

Agency: M/s Shree Ji (3 plants @ 100 Cy)

Sr. No	Name of City	Name of Agency	To be Awarded Cylinders
1	2	3	4
1	Mahua	ULB	100
2	Gangapur (Bhilwara)	ULB	100
3	Neemkathana	ULB	100