

**Government of Rajasthan
Local Self Government Department**

(Directorate of Local Bodies, Rajasthan, Jaipur)

G-3, Rajmahal Residency, Near Civil lines, Railway Crossing, Jaipur

Tel No.: 141 2222469

Fax No.: 141 2222403

web site : www.lsg.urban.rajasthan.gov.in

No: F 55 () PA/CE/DLB/Covid-19/Oxygen plant/2021/ 117787

Date:- 20/07/2021

Work Order

Registrar,

Prabha Bhawan,

Malaviya National Institute of Technology,

JLN Marg, Jaipur-302017

Rajasthan

Sub : Third Party Inspection Services (TPIS) for Oxygen Plants of Various Capacities for Rajasthan.

Ref : Your Financial proposal submitted on 02.06.2021

: This office LoA no 104949 dated 07.06.2021

Please find the enclosed herewith the copy of contract agreement duly signed by the under signed and your authorized representative for the Third-Party Inspection Services (TPIS) for Oxygen Plants of Various Capacities installed at various locations in the state of Rajasthan by Urban Local Bodies. You are here by requested to do Third Party Inspection of PSA Oxygen Plants as per following towns and submit report within Seven Days to this office.

Name of Town	Capacity of Plant	Name of firm who has installed PSA plant in the town	No. of Plants	Approved rates (Rs) per unit per job on turnkey basis without GST	Amount (In Rs.)
1. Ratangarh 2. Pilani 3. Shapura (Jaipur) 4. Suratgarh 5. Jhunjhunu	50 Cylinders	All time data Pvt.	5	1% of Plant Cost +GST	177657.15 + GST
1. Kekri 2. Beawar 3. Kishangarh 4. Kotputili	75 Cylinders	All time data Pvt.	4	1% of Plant Cost +GST	220000.00 + GST
1. Dungarpur 2. Tonk 3. Siker	100 Cylinders	Exicon Media Pvt. Exicon Media Pvt All time data Pvt.	3	1% of Plant Cost +GST	195000.00 + GST

- Contract Awarded as per the clause RFP, all the clauses of RFP, Addendum, LoA and Contract agreement shall be applicable.
- Report shall be submitted to this office confirming to the specification of Plant specified as per the RFP.
Stipulated date of Start: 22.07.2021
Stipulated date of Completion: 05.08.2021
- As per condition of contract you are requested to mobilise and execute the work
- Payment will be made as per the terms of payment as mentioned in the clauses of RFP.

(Deepak Nandi)

Director cum Special Secretary

No: F 55 () PA/CE/DLB/Covid-19/Oxygen plant/2021/ 117788 - 117830
Copy to following for information:

- SA to Hon'ble Minister UDH&LSG, GoR
- PS to Pr. Secretary, UDH
- PS to Pr. Secretary, M&H, GoR
- PS to Secretary Medical Education, GoR
- PS to Secretary, M&H, GoR
- PS to Secretary LSG, GoR
- PA to Commissioner, JDA

Date:

20/07/2021

8. PA to MD NHM Jaipur
9. PS to Director & Special Secretary, LSG
10. District Collector, Churu, Jhujhunu, Jaipur, Shriganganagar, Ajmer, Dungarpur, Tonk & Sikar.
11. Chief Engineer, LSG
12. Financial Advisor, LSG
13. Deputy Director (Regional) Local Bodies, Bikaner, Jaipur, Ajmer & Udaipur.
14. Commissioner, Municipal Council, Suratgarh, Jhunjhunu, Beawar, Kishangarh, Dungarpur, Tonk and Sikar
15. Dr. Gunwant Sharma, Dean, Research & Consultancy, Malaviya National Institute of Technology, Jaipur, Rajasthan.
16. Dr. Kailash Singh, Professor, Chemical Engineering, Malaviya National Institute of Technology, Jaipur, Rajasthan.
17. Dr. Rajive Tiwari, Professor, Electrical Engineering, Malaviya National Institute of Technology, Jaipur, Rajasthan.
18. Dr. Arun Kumar Verma, Principal Investigator (PI), Assistant Professor, Electrical Engineering, Malaviya National Institute of Technology, Jaipur, Rajasthan.
19. Dr. Amar Patnaik, Associate Professor, Mechanical Engineering, Malaviya National Institute of Technology, Jaipur, Rajasthan.
20. Executive Officer, Municipal Board, Ratangarh, Pilani, Shapura (Jaipur), Kekri & Kotputli,
21. M/s All Time Data Pvt. Ltd, Delhi.
22. M/s Exicon Media Solutions Pvt Ltd, Mumbai.
23. Programmer, DLB for uploading on website
24. Guard file


Financial Advisor